
 

 

 

1/18/23 

 

RE:  Request for Qualifications:  RFQ 23-007 Diehr Road Reconstruction 

 

Dear Consultant: 

 

The City of O’Fallon is requesting the services of a consulting engineering firm to perform the 

described professional services for the project included on the attached list.  If your firm would 

like to be considered for these consulting services, you may express your interest by responding 

to the appropriate office, which is indicated on the attachments.  Please limit your letter of 

interest to no more than 4 pages.  This letter should include any information which might help 

us in the selection process, such as the persons or team you would assign to the project, project 

approach, the backgrounds of those individuals, and other projects your company has recently 

completed or are now active, previous federally-funded project experience, and any other relevant 

information.  

 

It is required that your firm be prequalified with MoDOT and listed in MoDOT’s Approved 

Consultant Prequalification List, or your firm will be considered non-responsive. 

 

It is required that your firm’s Statement of Qualification (RSMo 8.285 through 8.291) and an 

Affidavit of Compliance with the federal work authorization program along with a copy of your 

firm’s E-Verify Memorandum of Understanding (15 CSR 60-15.020) be submitted with your 

firm’s Letter of Interest. These documents are not included in the total page count limit. 

 

We request all submittals be received by 12:00 p.m. local time on Thursday February 23, 2023.  

Submittals shall be clearly labeled RFQ 23-007 Diehr Road Reconstruction. Letter of interest 

should not exceed 4 pages total.  A page is defined as 8-1/2 by 11 inches single sided.   

 

The City requires one original copy of the letter of interest and all supporting documentation with 

a copy of all documents contained on a flash/thumb drive delivered in an envelope labeled “RFQ 

23-007 Diehr Road Reconstruction” to: 

 

Christine Grabin, Purchasing Agent 

100 North Main Street 

O’Fallon, MO  63366 

cgrabin@ofallon.mo.us 

Phone 636-379-5527   

 

https://www.modot.org/consultant-prequalification-list
https://www.modot.org/consultant-prequalification-list


 

Any questions regarding the project may be submitted to the project manager, Paul 

Talimonchuk, at Ptalimonchuk@ofallon.mo.us. We request any questions be submitted no later 

than 2:00 PM local time on February 21, 2023. 

 

Sincerely, 

 

City of O’Fallon 

 

 

 

Paul Talimonchuk 

Project Manager 

 

Attachments: 

 

• LPA Project information 

• BROOKS ACT CONSULTANT SELECTION INFORMATION 

• Example Rating Sheet 

• Redacted County Road Board Application

mailto:Ptalimonchuk@ofallon.mo.us


City/County_St. Charles__________  Route___Diehr Road ______________ 

Federal Aid No:  NA  

Location:  Diehr Road from Route DD to Hopewell Road. 

Proposed Improvement: Widening of Diehr Road from 20’ to 39’ with a 

dedicated turn lane. Pedestrian improvements 

are planned to include a sidewalk and shared 

use path. 

Length: 1.7 mi 

Approximate Construction Cost: $6,000,000.00 

DBE Goal Determination: 0% 

Professional Services OJT Not required 

Consultant Services Required: Major Project scope items include: 

• Roadway Design 

• Geotechnical Analysis 

• Survey 

• Environmental Clearances 

• Cultural Clearances 

• ADA Improvements 

• Sidewalk/Pedestrian Improvements 

• Lighting 

• Stormwater, Water Quality and 

Flood Control Improvements 

• Utility relocations 

• Right-of-Way Services 

• Appraisals 

 

The engineering responsibilities may 

include but are not limited to the following: 

 

• Preparation and submittal all 

necessary environmental and 

cultural clearances as necessary 

• Preparation of all permitting 

required 

• Conduct topographic and ROW 

surveys at the project intersections 

and prepare electronic deliverables 

• Hydraulic analysis 

• Prepare concept engineering plans 

(30%) that include horizontal 

alignment, vertical alignment, basic 

intersection geometrics, conceptual 

improved drainage design, grading 



information, conceptual traffic 

control plan, and cost estimate 

• Prepare ROW plans (70%) and 

associated legal documents for the 

City to obtain required easements 

and ROW needed for the project 

• Prepare appraisals and review 

appraisals associated with all takings 

necessary for the project 

• Prepare all ROW and easement 

exhibits, legal descriptions, and all 

other work associated to acquisition. 

• Prepare draft final plans (95%) and 

contract documents for 

bidding.  Submit draft final plans 

and contract documents.   

• Provide final construction plans and 

contract documents for bidding 

• Prepare and submit all required 

documentation for Plans Specs and 

Estimates (PS&E)  

• Provide exhibits, material, and staff 

for open house style public meetings 

• Facilitate utility coordination by 

sending plans to utility companies 

and determining necessary plan of 

adjustments. 

• Provide shop drawing review and 

clarification of plans during the 

construction phase services 

• Attend coordination meetings as 

required. 

• Attend two (2) on-site visits during 

construction during critical portions 

of work, to ensure compliance. 

 

Other Comments: Project includes coordination with the St. 

Charles County Road Board. 

 

It is anticipated that federal funding will be 

requested for portions of this project and 

that federal reuquirements will be followed 

for the design phase to allow for inclusion 

of federal funds if awarded. 

 

Contact: 

 

Paul Talimonchuk, Project Manager 



100 North Main Street 

O’Fallon, MO  63366 

636-379-5513 

ptalimonchuk@ofallon.mo.us 

  

Deadline: 12:00 pm February 23, 2023 

Submittals shall be clearly labeled RFQ007 – Diehr Road Reconstruction. Letter of 

interest should not exceed 4 pages total.  A page is defined as 8-1/2 by 11 inches single 

sided.   

 

It is required that your firm’s Statement of Qualification (RSMo 8.285 through 8.291) and 

an Affidavit of Compliance with the federal work authorization program along with a copy 

of your firm’s E-Verify Memorandum of Understanding (15 CSR 60-15.020) be submitted 

with your firm’s Letter of Interest. These documents are not included in the total page count 

limit. 

 

The City requires one original copy of the letter of interest and all supporting documentation 

with a copy of all documents contained on a flash/thumb drive delivered in an envelope 

labeled “RFQ 23-007 - Diehr Road Reconstruction” to: 

 

Christine Grabin, Purchasing Agent 

100 North Main Street 

O’Fallon, MO  63366 

cgrabin@ofallon.mo.us 

Phone 636-379-5527   

 

 

 

 

 

 

 

 

  



 

 

BROOKS ACT CONSULTANT SELECTION 

INFORMATION 

 
Pursuant to the Brooks Act for Consultant Selection – the following criteria will be the 

basis for selection.  Additional criteria can be added with the approval of Central Office 

Design- MoDOT. 

 

Experience and Technical Competence -        30 Max Points 

 

Capacity and Capability -          30 Max Points 

 

Past Record of Performance -     30 Max Points  

 
 

O’Fallon Rubric for Evaluating Consultants 

 

 

 

 

Experience, Technical Competence & Project Approach  

Rate the qualifications of employees designated to this specific job, for example, assigning 

between 30 and 21 points for the most qualified personnel.  Those rated between 20 and 11 points 

are considered good but lack extensive experience in the particular type of service desired.  A 

value of 10 or less points is assigned to firms with well-qualified personnel who have no 

experience in the proposed area of work.   

 

Capacity & Capability 

Evaluate the consulting firm for experience on similar and related types of work it has performed. 

For example, assigning between 30 and 21points is for many years of established practice in the 

proposed type of work and related studies. A value of between 20 and 11 points may be assigned 

for above average experience, while 10 or less points may be given for experience adequate to 

perform the contract.  The points for a firm with little operating experience in the selected field 

may be reduced further. Reduce the rating for a level of personnel inadequate to handle the firm’s 

indicated workload.  The submitted schedule will also be evaluated as part of this portion of the 

rankings.   

 

Past Record of Performance  

Rate the adequacy of firms that have previously performed work under contract in related fields, 

assigning a maximum and reducing the points for less experience. 

 

  

Point Range Legend 

30 – 21 = excellent 20 – 11 = adequate 10 – 1 = fair 0 = inadequate 



Diehr Road Reconstruction 
 

 

 

Sponsor O'Fallon Project No. RB22-000029 
 

 

Project Type New Road 
 

TOTAL FUNDING 

Total County Sponsor Federal Other 

$632,000.00 $505,600.00 $126,400.00 $0.00 $0.00 
 

Project Description 
The purpose of this application is for the design for the widening of Diehr Rd. to accommodate the anticipated 

increased traffic flows.  The limits of this project will be Route DD on the east and Hopewell Rd. on the west.  The 

length of the project is roughly 9,000 linear feet.  The roadway would be widened from the current 20-foot width to 

39 feet with a dedicated center turn lane.  Pedestrian improvements are planned to include a sidewalk and a shared use 

path. The project will also evaluate stormwater needs, to potentially include expanding the existing drainage system 

with new inlets and storm sewer pipe.  

 

Since 2005, subdivision developments have added several hundred homes along the corridor, thus resulting in 

increased daily traffic volumes.   In addition, a new subdivision development is planned along this route and will add 

896 new residences.  In total, there have been 2,022 lots approved for development in this area since 2005. 

 

The design will include roadway design, water quality and flood control improvements, traffic studies as needed for 

the project, environmental studies, clearances for future right of way, geotechnical analysis, and survey.   

 

The final products associated with this application are: 

-Preliminary Plans  

-ROW Plans 

-Final Construction Plans (PS&E) 

-NEPA Documents 

-Utility Coordination 

-Open Houses 

-Appraisals of affected properties 

 

This application is for design only and the City is seeking an 80/20 split.  If the City is awarded this project our future 

plan is to pursue CMAQ funding for right of way and construction. 



4/1/22, 12:07 PM Permit Details | Citizenserve

https://www4.citizenserve.com/Admin/PermitController?Action=DisplayPermitDetail&SelectedTab=Permits&Permit_ID=10065760&WorkOrder_ID=852… 1/1

Road Board Application
 PROJECT INFORMATION
Permit #: RB22-000029 Project Type: New Road
Name: Diehr Road Reconstruction - Design Only

Limits: The limits of the proposed Diehr Road Reconstruction will extend from the intersection of Route DD (or the new Roundabout) on the east end to Hopewell
Rd. on the West end. The length of the project is roughly 9,000 LF.

Lane Miles: 1.7
Federal Functional Classification: 4 - Minor Collector
Anticipated useful life of the 
proposed improvements (years): 30 Estimated date of completion: 12/31/2026

 New Road Information
Traffic Volume ADT: Construction Year: 2200 Future

 PROJECT DESCRIPTION
The purpose of this application is for the design for the widening of Diehr Rd. to accommodate the anticipated increased traffic flows. The limits of this project will be Route DD on the east and Hopewell Rd.
on the west. The length of the project is roughly 9,000 linear feet. The roadway would be widened from the current 20-foot width to 39 feet with a dedicated center turn lane. Pedestrian improvements are
planned to include a sidewalk and a shared use path. The project will also evaluate stormwater needs, to potentially include expanding the existing drainage system with new inlets and storm sewer pipe. 

Since 2005, subdivision developments have added several hundred homes along the corridor, thus resulting in increased daily traffic volumes. In addition, a new subdivision development is planned along this
route and will add 896 new residences. In total, there have been 2,022 lots approved for development in this area since 2005.


The design will include roadway design, water quality and flood control improvements, traffic studies as needed for the project, environmental studies, clearances for future right of way, geotechnical analysis,
and survey. 

The final products associated with this application are:

-Preliminary Plans 
-ROW Plans

-Final Construction Plans (PS&E)

-NEPA Documents

-Utility Coordination

-Open Houses

-Appraisals of affected properties


This application is for design only and the City is seeking an 80/20 split. If the City is awarded this project our future plan is to pursue CMAQ funding for right of way and construction.

CONTACT INFORMATION
Sponsoring Agency: City of O'Fallon
Contact Person Name: Anthony Friedman
Title:
Telephone Number: (636) 379-5492
E-mail Address: tfriedman@ofallon.mo.us

 SIGNATURE

____________________________________     ____________________
                             signature                                                              date
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PROJECT DEVELOPMENT SCHEDULE

Activity Description Start Date
(MM/YYYY)

Receive notification letter Oct-22
Execute agreement (project sponsor and DOT] Nov-22

Engineering services contract submitted and approved* Feb-23

Obtain environmentaI clearances (106, CE2, 7&E, etc.) May-23
Public meeting/hearing Jun-23

Develop and submit preliminary plans Apr-23
Preliminary plans approved Sep-23

Develop and submit right-of-way plans Sep-23
Review and approval of right-of-way plans Jan-24

Submit and receive approval for notice to proceed for
right-of-way acquisition (A-Date) * Jan-24

Right-of-way acquisition Apr-24
Utility coordination Apr-24

Develop and submit PS&E Jan-25
District approval of PS&E/advertise for bids* Feb-25
Submit and receive bids for review and approval Apr-25

Project implementation/construction Jun-25



Finish Date
(MM/YYYY)

Time Frame
(Months)

Oct-22 0
Jan-23 3

Apr-23 3

Jun-23 2
Jun-23 1
Aug-23 4
Sep-23 1
Dec-23 4
Mar-24 3

Mar-24 3

Dec-24 8
Dec-24 20
Feb-25 2
Apr-25 2
May-25 2
Jun-26 12

PROJECT DEVELOPMENT SCHEDULE
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Consultant Selection Rating Sheet (Example) 

 

City:    O’Fallon 

Route:  Main St. 

Project:   Main St. Phase III Project STP-7302(690) 

Date:   

 

 

Experience 

& Technical 

Competence 

Capacity & 

Capability 

Past Record 

of 

Performance Total  

Consultant 

(Max.  

points=30) 

(Max.  

points=30) 

(Max.  

points=30) 90 

         

         

         

         

         

         

         

         

         

     

         

         

         

 

Rater Comments:  
 

 

 

 

 

 

 

 

 

 

Fig 136.4.7         


